Central Portal for Philippine Govern Philippine Government Procurement Oppurtunities Philippine Government Electronic Procurement System

Close Window

Award Notice Abstract (Ref No.: 3352809)

Awardee:

Address:

INDUSTRIES, INC.

Region VI, Philippines

Reason for Award:

CENTRAL NEGROS FUJIPIPES

Fujipipes Compound, Banga Alang-

Status: Updated

**Budget** 

Php256,000.00

Reference Number:

8201717

**Control Number:** 

PMD-2021-11-058

**Bid Notice Title:** 

Supply and Delivery of

Materials for Extension of

Distribution Pipeline from

Teacher's Village Pump Station Line Item

to Municipal Subd., Pob. 1,

Sagay City

Approved Budget:

Php256,000.00

**Procurement Mode:** 

Negotiated Procurement -

Small Value Procurement (Sec. Lowest Calculated Responsive Quotation

53.9)

Classification:

Goods

Category:

Hardware and Construction

Supplies

**Applicable Procurement** 

Rules:

Implementing Rules and

Regulations

**Funding Source:** 

Government of the Philippines

(GOP)

Funding Instrument:

Corporate Budget for the

Contract Approved by the

Board

Area of Delivery:

Negros Occidental

**Delivery Period:** 

15 Day/s

**Contact Person:** 

Ronie Dela Calzada

Created By:

Ronie Dela Calzada

SAGAY WATER DISTRICT

A.E. Marañon Street, Poblacion 2 Sagay City Negros Occidental, Region VI,

Philippines

PE Pipes, Union Coupling, Mech. Gatevalve

**Contact Person:** 

Tyron Jansen Divinagracia Cu

Designation:

Alang, Hacienda Lonoy, Brgy Hawaiian, Please indicate your position in the

Silay City Silay City Negros Occidental, company.

Product/Service/Project Name # PE Pipes, Union Coupling, Mech. Gatevalve, 63mm dia. x 60M PE Pipe, SDR II, HDPE 100; Union Coupling 2", ISO STD; Mech. Gatevalve 2" for Extension of Distribution Pipeline from Teahcer's Village Pump

Station to Municipal Subd., Pob. 1, Sagay City, 40171520, 1, Lot

Award Type:

Award Notice

**Contract Amount:** 

Php189,856.90

Award Date:

29-Nov-2021

**Publish Date:** 

02-Dec-2021

Date Last Updated:

02-Dec-2021

Contract Number:

P.O. No. 2021-11-186

Proceed Date:

29-Nov-2021

**Contract Effectivity** 

Date:

29-Nov-2021

Contract End Date:

14-Dec-2021

Created By:

Ronie S. Dela Calzada

Date Created:

02-Dec-2021

Approver:

Ronie S. Dela Calzada

View Documents: